




# CONTRACTING OPPORTUNITIES

WITH THE SAN FRANCISCO PUBLIC UTILITIES COMMISSION



UPDATED: 9/18/24



Services of the San Francisco  
Public Utilities Commission

Contractors  
Assistance  
Center

Access. Compete. Perform.

**The following information about upcoming contracting opportunities – both for construction and professional services from the San Francisco Public Utilities Commission (SFPUC) – is being distributed by the Contractors Assistance Center (Center) to help small, local business of the opportunities. However, the information provided herein is subject to change without notice and being listed here is not a guarantee that projects will be advertised for bid without notice and being listed here is not a guarantee that will be advertised for bid or awarded by the SFPUC. The advertisement dates of the projects “in development” are only projections and projects may not advertise during the timeframe specified or in the order listed, if at all. Moreover, this is not a complete list of contracting opportunities with the SFPUC. Please refer to the bid advertisement and contract documents for the final details.**

**Additionally, public works contracts with the SFPUC are subject to compliance monitoring and enforcement of prevailing wage requirements by the California Department of Industrial Relations and the San Francisco Office of Labor Standards Enforcement. No contractor or subcontractor may be listed on a bid for a public works project awarded a public works project unless registered with the California Department of Industrial Relations. Registration is annual and runs July 1 to June 30. Registration renewal opens May 1. Registration and renewals should be completed online at [www.dire.ca.gov/public-works/contractors.html](http://www.dire.ca.gov/public-works/contractors.html).**

**As San Francisco is poised to invest billions of dollars in the City’s aging public infrastructure – water, sewer, roads, transit system – local and small businesses will need the tools and resources to adequately access, compete, and preform on these contracting opportunities.**

**The Center helps small, local businesses access those tools and resources by offering a range of services from technical assistance and classroom training to networking events and one-on-one counseling. The Center tailors its offerings to the specific needs of each small, local businesses it serves, whether new or existing.**



The Center is an integral part of the City and County of San Francisco’s efforts to support economic, workforce and business development. The SFPUC will manage the Center and work closely with other City departments and City contract awarding agencies.

### **CONTRACTORS ASSISTANCE CENTER**

**T: (415) 467-1040 | F: (415) 467-1041 | HETCH HETCHY: (209) 460-1012**

**Email: [acp@sfwater.org](mailto:acp@sfwater.org) | website: [www.sfpuc.org/contractorcenter](http://www.sfpuc.org/contractorcenter)**

**150 Executive Park Blvd Suite 1300, San Francisco, CA 94134  
Open Monday to Friday 9:00am to 5pm**



# SFPUC CONSTRUCTION CONTRACTS

## OUT FOR BID

| CONTRACT NO. | CONTRACT TITLE  | ESTIMATED CONTRACT VALUE | BID DUE DATE       |
|--------------|---|--------------------------|--------------------|
| WW-729       | Various Locations Sewer Replacement No. 17  | \$9.6M                   | September 19, 2024 |
| WW-757       | Laguna, Howard, and Mission Creek Combined Sewer Discharge Improvements   | \$7.5M                   | September 26, 2024 |
| WW-760       | As-Needed Spot Sewer Replacement No. 46   | \$10.5M                  | September 26, 2024 |
| WD-2926(I)   | Harry Tracy Water Treatment Plant East Chemical Storage Structure Seismic Retrofit  | \$670K                   | October 3, 2024    |
| WD-2875      | 8-Inch and 12-Inch Ductile Iron Water Main Replacement on Grand View Avenue from Clipper Street to Romain Street and Various Side Streets | \$10.8M                  | October 3, 2024    |
| WW-727       | Various Locations Sewer Replacement No. 16  | \$9.9M                   | October 10, 2024   |
| WD-2900      | Millbrae Campus Improvements<br><b>(Request for Proposals)</b>  | \$235M                   | October 16, 2024   |
| WW-719B      | Folsom Area Stormwater Improvements – Alameda Street Wet Weather Conveyance Tunnel<br><b>(RFQ)</b>  | TBD                      | October 30, 2024   |

## CDD HEADQUARTERS AT 2000 MARIN CONSTRUCTION CONTRACTS

### Clark Construction

For more information, please contact Rachel Browne ([rachel.browne@clarkconstruction.com](mailto:rachel.browne@clarkconstruction.com)) or Emily Hybl ([emily.hybl@clarkconstruction.com](mailto:emily.hybl@clarkconstruction.com)) with Clark Construction.

For more project information, visit:

[Clark Construction Group, LLC Public Plan Room \(buildingconnected.com\)](http://buildingconnected.com)

---

## OPERATIONS, ENGINEERING AND MAINTENANCE BUILDINGS AT SEP CONSTRUCTION CONTRACTS

### Clark Construction

For more information, please contact Rachel Browne ([rachel.browne@clarkconstruction.com](mailto:rachel.browne@clarkconstruction.com)) or Emily Hybl ([emily.hybl@clarkconstruction.com](mailto:emily.hybl@clarkconstruction.com)) with Clark Construction.

For more project information, visit:

[Clark Construction Group, LLC Public Plan Room \(buildingconnected.com\)](http://buildingconnected.com)

---

## BIOSOLIDS CONSTRUCTION CONTRACTS

### MWH/Webcor JV

For more information, please contact Chris Bardales with MWH/Webcor:  
(510) 502-5408

[cbardales@mwhwebcor.com](mailto:cbardales@mwhwebcor.com)

For more project information, visit: <https://www.sepbiosolids.com/>

---

## HEADWORKS CONSTRUCTION CONTRACTS

### Sundt-Walsh JV

For more information, please contact Dave Cooley with Sundt-Walsh:  
(480) 293-3275

[dcooley@sundt.com](mailto:dcooley@sundt.com)

For more project information, visit: <http://sepheadworks.com/>  
<https://securecc.smartbidnet.com/LAPW>

---

# SFPUC CONSTRUCTION CONTRACTS

## IN DEVELOPMENT

| CONTRACT NO. | CONTRACT TITLE  | ESTIMATED CONTRACT VALUE | EARLIEST ANTICIPATED ADVERTISEMENT DATE |
|--------------|---|--------------------------|---|
| HH-1016      | San Joaquin Pipeline Valve and Safe Entry Improvements: Phase 2B and 2C                             | \$69M                    | September 2024                          |
| PUC-0007(i)  | 525 Golden Gate Avenue As-Needed Fire and Life Safety System Testing and Maintenance – 2025 to 2029 | \$700K                   | September 2024                          |
| PW-012       | Master As-Needed HVAC and Mechanical Services   | \$4.5M                   | September 2024                          |
| WD-2877      | As-Needed Ductile Iron Water Main Replacement at Various Locations No. 3                            | \$15M                    | September 2024                          |
| WD-2901      | San Andreas Pipeline 3 – Drainage and Erosion Repair at Junipero Serra Park                         | \$1.4K                   | September 2024                          |
| WD-2909      | Sunol Valley Water Treatment Plant Short-Term Improvements and Utility Fire Water Pump Station      | \$44M                    | September 2024                          |
| WW-744       | Seacliff No. 2 Pump Station and Force Main Upgrade  | \$13.6M                  | September 2024                          |
| WW-754       | West SOMA Sewer Improvements  | \$12M                    | September 2024                          |
| DB-140       | Southeast Water Pollution Plant – Secondary Clarifiers Rehabilitation                               | \$42M                    | October 2024                            |
| HH-1017      | Warnerville Substation Rehabilitation – Phase 2   | \$4M                     | October 2024                            |
| WD-2886      | University Mound Reservoir North Basin Roof Coating   | \$4.2M                   | October 2024                            |
| WW-730       | Various Locations Sewer Replacement No. 18  | \$5.5M                   | October 2024                            |
| WW-734       | Judah Street and Broad Street Sewer Replacement   | \$2.8M                   | October 2024                            |

## IN DEVELOPMENT

| <b>CONTRACT NO.</b> | <b>CONTRACT TITLE</b>  | <b>ESTIMATED CONTRACT VALUE</b> | <b>EARLIEST ANTICIPATED ADVERTISEMENT DATE</b> |
|---------------------|--|---------------------------------|--|
| WW-758              | Southeast Water Pollution Control Plant 940 – Maintenance Building, Interim Office Renovations   | \$3.2M                          | October 2024                                   |
| TBD                 | Moccasin Penstock Rehabilitation   | \$30.9M                         | October 2024                                   |
| TBD                 | Crystal Springs Pipeline No. 2 – Reach 5 Lining Replacement  | \$23.6M                         | October 2024                                   |
| TBD                 | North Point Wet Weather Facility (NPF 930) Interim Health and Safety Improvements  | \$12.1M                         | October 2024                                   |
| TBD                 | Southeast Treatment Plant 550 Booster PS Condition Inspection Interim  | \$9.9M                          | October 2024                                   |
| TBD                 | Cherry Dam Spillway Short Term Improvements  | \$6.8M                          | October 2024                                   |
| DB-136              | Wastewater Facilities Security Enhancements  | \$40M                           | November 2024                                  |
| DB-139              | Transmission Line Clearance Mitigation Moderate and Low Risk   | \$50M                           | November 2024                                  |
| WW-668              | Upper Yosemite Creek Daylighting   | \$7.4M                          | November 2024                                  |
| TBD                 | Southeast Water Pollution Control Plant Secondary Clarifiers Rehabilitation  | \$36.3M                         | November 2024                                  |
| TBD                 | Bay Division Pipeline No. 4 – Prestressed Concrete Cylinder Pipe Repair  | \$30.5M                         | November 2024                                  |
| PW-008R             | Moscone West Solar   | \$4M                            | December 2024                                  |
| WD-2716             | 8-, 12- and 16-inch Ductile Iron Water Main Installation on Market St. between Church and Pearl St. and Between 9 <sup>th</sup> and 12 <sup>th</sup> St. | \$6.5M                          | December 2024                                  |

## IN DEVELOPMENT

| CONTRACT NO. | CONTRACT TITLE  | ESTIMATED CONTRACT VALUE | EARLIEST ANTICIPATED ADVERTISEMENT DATE |
|--------------|---|--------------------------|---|
| WD-2780      | 8-Inch Ductile Iron Water Main Replacement on 21st Street from Eureka Street to Church Street and on Hill Street from Castro Street to Church Street and Various Side Streets | \$5.6M                   | December 2024                           |
| WD-2837      | Sutro Outlet Transmission Main Improvements on Portola Dr, Sloat Blvd and Santa Clara Ave   | \$10.4M                  | December 2024                           |
| WW-719C      | Folsom Area Stormwater Improvements – Harrison and Treat Box Sewer Contract <b>(Request for Bids)</b>   | \$80M                    | December 2024                           |
| WW-719D      | Folsom Area Stormwater Improvements – Large Pipe Upstream   | \$20M                    | December 2024                           |
| WW-770       | Oceanside Water Pollution Control Plant HVAC Upgrades   | \$20M                    | December 2024                           |
| TBD          | Lake Merced Water Level Restoration – (A) Vista Grande Drainage Basin Improvement   | \$32.4M                  | December 2024                           |
| TBD          | Bay Division Pipeline Nos. 1-4 – Lining Repair and As-Needed Pipeline Repair  | \$6.4M                   | December 2024                           |
| WD-2911      | Alameda Creek Diversion Dam Forebay and Power Restoration   | \$2.8M                   | January 2025                            |
| WW-728       | Large Diameter Sewer Inspection   | \$4M                     | January 2025                            |
| WW-745       | Oceanside Water Pollution Control Plant Solids Thickening Process Upgrade   | \$12.8M                  | January 2025                            |
| WW-746       | Oceanside Water Pollution Control Plant Condition Improvement Projects – Part 2, 620 Digester Operations Upgrade  | \$6M                     | January 2025                            |
| WW-759       | Buchanan Street Mall Sewer Improvements   | \$3.8M                   | January 2025                            |

## IN DEVELOPMENT

| <b>CONTRACT NO.</b> | <b>CONTRACT TITLE</b>  | <b>ESTIMATED CONTRACT VALUE</b> | <b>EARLIEST ANTICIPATED ADVERTISEMENT DATE</b> |
|---------------------|--|---------------------------------|--|
| TBD                 | Moccasin Powerhouse Bypass Upgrades  | \$28.4M                         | January 2025                                   |
| TBD                 | Oceanside Water Pollution Control Plant Administrative Building (OSP 930) Health and Safety Improvements                                   | \$6.5M                          | January 2025                                   |
| TBD                 | Brannan St CSD Discharge and Baffle Rehabilitation   | \$7.2M                          | January 2025                                   |
| TBD                 | Sutro Reservoir Roof Coating   | \$4.5M                          | February 2025                                  |
| WD-2920             | 8-inch Ductile Iron Water Main Replacement on Moraga to Ortega, from 11th Ave to 7th Ave   | \$9.3M                          | May 2025                                       |
| WD-2923             | 24-inch Water Main Rehabilitation from University Mound Reservoir South to 3rd St  | \$5.8M                          | May 2025                                       |
| WW-722B             | Ocean Beach Climate Change Adaptation Project – Sea Wall   | \$142M                          | May 2025                                       |
| TBD                 | Moccasin Powerhouse Systems Upgrades   | \$31.2M                         | May 2025                                       |
| WD-2885             | 8- and 12-Inch Ductile Iron Water Main Replacement on 18th and Mariposa Streets from Potrero Ave. to Texas St. and on Various Side Streets | \$11.8M                         | June 2025                                      |
| WD-2921             | 8- and 12-inch Ductile Iron Water Main Replacement on Palou, Quesada, and Revere from 3rd St to Griffith St                                | \$14.9M                         | June 2025                                      |
| TBD                 | Oceanside Plant-Wide Ventilation (HVAC) Upgrades   | \$17.9M                         | June 2025                                      |
| WD-2919             | 8- and 12-Inch Ductile Iron Water Main Replacement on 18th and Mariposa Streets from Potrero Ave. to Texas St. and on Various Side Streets | \$13.5M                         | July 2025                                      |



## IN DEVELOPMENT

| <b>CONTRACT NO.</b> | <b>CONTRACT TITLE</b>  | <b>ESTIMATED CONTRACT VALUE</b> | <b>EARLIEST ANTICIPATED ADVERTISEMENT DATE</b> |
|---------------------|--|---------------------------------|--|
| TBD                 | CSD Structure Rehabilitation and Upgrades, Part 1 – Evans, Mariposa, Lake Merced   | \$9.4M                          | July 2025                                      |
| TBD                 | Pump Station Security Upgrades (Cesar Chavez, GFS, CHS, MMS)   | \$4.1M                          | July 2025                                      |
| TBD                 | Sunol Valley Water Treatment Plant Polymer Feed Facility   | \$9M                            | July 2025                                      |
| TBD                 | Eleanor Dam Rehabilitation – Interim Bridge Repair   | \$3.1M                          | July 2025                                      |
| TBD                 | Southeast Outfall Condition Assessment Rehabilitation  | \$3.6M                          | July 2025                                      |
| WD-2918             | 8-Inch Ductile Iron Water Main Replacement on Harkness Ave., Goettingen St., Brussels St., Girard St., and Various Locations | \$18.8M                         | September 2025                                 |
| TBD                 | Harding Park Pump Station  | \$4.1M                          | September 2025                                 |
| TBD                 | System-Wide Monitoring Equipment Assessment  | \$6.4M                          | September 2025                                 |
| TBD                 | Oceanside Water Pollution Condition Improvement Projects – Part 2 (Contract B)   | \$9.1M                          | September 2025                                 |
| TBD                 | Oceanside Water Pollution Condition Improvement Projects – Part 2 (Contract C)   | \$20.8M                         | September 2025                                 |
| WD-2922             | 8-inch Ductile Iron Water Main Replacement Lincoln Way and Irving St. from 48th Ave. to 19th Ave. and Various Side Streets   | \$33M                           | October 2025                                   |
| TBD                 | New Headworks (Grit) Replacement – SEP012 Demolition   | \$11.5M                         | January 2026                                   |
| TBD                 | Lake Merced Water Level Restoration – Alternative Water Supply Diversion – Phase 3   | \$4.7M                          | March 2026                                     |

## IN DEVELOPMENT

| <b>CONTRACT NO.</b> | <b>CONTRACT TITLE</b>  | <b>ESTIMATED CONTRACT VALUE</b> | <b>EARLIEST ANTICIPATED ADVERTISEMENT DATE</b> |
|---------------------|--|---------------------------------|--|
| TBD                 | Gaseous Oxygen System (OSP 011) Upgrades                                       | \$14.1M                         | June 2026                                      |
| TBD                 | Crystal Springs Pipeline No. 2 – Reaches 2 and 3 Rehabilitation                | \$49.5M                         | July 2026                                      |
| TBD                 | Oceanside Water Pollution Condition Improvement Projects – Part 2 (Contract D) | \$12.7M                         | August 2026                                    |
| TBD                 | Canyon Tunnel - Hetchy Adit Rehabilitation – O'Shaughnessy Access Bridge       | \$15.2M                         | September 2026                                 |
| TBD                 | North Point Wet Weather Facility Sedimentation Tanks Condition Improvements    | \$37.2M                         | February 2027                                  |
| TBD                 | Ocean Beach Climate Change Adaptation Project – Planting                       | \$15.1M                         | March 2027                                     |
| TBD                 | Southwest Ocean Outfall Condition Assessment and Rehab (SWOO)                  | \$23.3M                         | April 2027                                     |
| TBD                 | Moccasin Switchyard Rehabilitation   | \$8.9M                          | April 2027                                     |
| WW-722C             | Ocean Beach Climate Change Adaptation Project – Landscaping                    | \$5.5M                          | May 2027                                       |
| TBD                 | Sunol Valley Water Treatment Plant – Long Term Improvements                    | \$20M                           | February 2028                                  |
| TBD                 | Oceanside Water Pollution Control Plant Odor Control Upgrades                  | \$14.2M                         | February 2028                                  |
| TBD                 | Moccasin Old Powerhouse Hazard Mitigation                                      | \$6.6M                          | July 2028                                      |
| TBD                 | Early Intake Dam – Long Term   | \$59.3M                         | July 2030                                      |
| TBD                 | Moccasin Penstock Rehabilitation   | \$233.0M                        | September 2030                                 |

## PROFESSIONAL SERVICE CONTRACTS

### OUT FOR PROPOSAL

| CONTRACT NO. | CONTRACT TITLE   | ESTIMATED CONTRACT VALUE | PROPOSAL DUE DATE  |
|--------------|--|--------------------------|--------------------|
| PRO.0300(G)  | Demonstration Garden Programming and Maintenance (7th Avenue and Lawton Street, San Francisco) | \$2M                     | September 24, 2024 |
| PRO.0282     | Security Consulting and Design Services  | \$6M                     | October 10, 2024   |

### IN DEVELOPMENT

| CONTRACT NO. | CONTRACT TITLE   | ESTIMATED CONTRACT VALUE | EARLIEST ADVERTISEMENT DATE |
|--------------|--|--------------------------|-----------------------------|
| PRO.0177     | Sunol Valley Facilities Improvements   | \$7M                     | September 2024              |
| PRO.0301     | Green e-Verification   | \$140K                   | September 2024              |
| PRO.0308     | As Needed Engineering Design Services  | \$4.8M                   | September 2024              |
| PRO.0309     | As-Needed Relocation Coordination Services   | \$4.5M                   | September 2024              |
| PRO.0230     | BCTD Phase 4 and Water Improvements Project - CM Staff Augmentation Services Construction Management (CM) Services | \$4M                     | October 2024                |
| PRO.0285     | The Water Supply and Treatment Regional Dam Maintenance and Monitoring Program                                     | \$8M                     | October 2024                |

## IN DEVELOPMENT

| CONTRACT NO. | CONTRACT TITLE   | ESTIMATED CONTRACT VALUE | EARLIEST ADVERTISEMENT DATE |
|--------------|--|--------------------------|-----------------------------|
| PRO.0286     | As-Needed Technical Support Services for Electric Distribution Systems                                   | \$5M                     | October 2024                |
| PRO.0289     | River Ecosystem Science Services   | \$4M                     | October 2024                |
| PRO.0295     | WSTD Technical Services for Pipeline and Tunnel Inspection and Repair Program                            | \$8M                     | October 2024                |
| PRO.0312     | FY 2026 Power Rate Study   | \$500K                   | October 2024                |
| PRO.0316     | San Joaquin Pipeline Construction Management (CM) Staff Augmentation Services                            | \$9.75M                  | October 2024                |
| PRO.0319     | Urban Watershed Planning, Programs & Policy  | \$9M                     | October 2024                |
| PRO.0251     | Green Bond Verification  | \$270K                   | November 2024               |
| PRO.0270     | Programmatic Support Services for Workforce and Economic Program Services                                | \$400K (x3)              | November 2024               |
| PRO.0299     | Engineering Services for the Northern Waterfront Electrification   | \$9.5M                   | November 2024               |
| PRO.0314     | Technical Support Services for Contractors Assistance Center   | \$375K                   | November 2024               |
| PRO.0320     | As-Needed Contractor Engagement, Outreach, and Administrative Support for Small Business Outreach Events | \$150K                   | November 2024               |
| PRO.0321     | As-Needed Services for DBE Contractor Certification and Compliance for Small Businesses                  | \$90K                    | November 2024               |



## IN DEVELOPMENT

| CONTRACT NO. | CONTRACT TITLE   | ESTIMATED CONTRACT VALUE | EARLIEST ADVERTISEMENT DATE |
|--------------|--|--------------------------|-----------------------------|
| PRO.0310(G)  | Project Learning Partnership Grant   | \$1.8M                   | December 2024               |
| PRO.0317     | As-Needed Safety Pre-Qualification Consultant                                  | \$1M                     | December 2024               |
| PRO.0272     | Alameda Street Tunnel Construction Management (CM) Staff Augmentation Services | \$11.2M                  | January 2025                |
| PRO.0234     | CleanPowerSF In-City Solar   | \$35M                    | January 2025                |
| PRO.0313     | Specialized Marketing Support  | \$1.05M                  | January 2025                |
| PRO.0318     | As-Needed Wastewater and Stormwater Services                                   | \$8M                     | July 2025                   |
| PRO.0276     | HHWP Technical Services for SJPL Program, Phase 2                              | \$9.5M                   | TBD                         |
| PRO.0311     | CleanPowerSF Independent Data Privacy and Security Practices Assessment/Audit  | \$100K                   | TBD                         |